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 Qwest Corporation 
EXCHANGE AND NETWORK SECTION 4 
SERVICES TARIFF First Revised Sheet 9 
COLO. P.U.C. NO. 20  Cancels Original Sheet 9 
  
 
 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 
 A. Description 
 
  A Land Development Agreement (LDA) is a written contract entered into between 

the Company and the Developer/Builder for the provision of distribution facilities, 
within new areas of land development, for permanent single family dwellings. 
The LDA may also include the provision of feeder facilities (to reach the 
development) and service wire depending on the option selected by the 
Developer/Builder.  The Company offers three Agreement options.  Option 1, 
Company Engineered/Designed and Constructed; Option 2, Developer 
Engineered/Designed and Constructed.  Option 3, High Cost Support 
Reimbursement Option.  Option 1 and Option 2 apply to the provision of 
distribution facilities.  Option 3 applies to the provision of feeder (including 
electronics), distribution and service wire (drop) facilities. 

 
 B. Terms and Conditions 

 
 1. An LDA is required where Developers/Builders plan to develop ten or more lots. 

Less than ten lots or projects not included under the definition of a Development 
will be treated according to the other terms set forth under Construction Charges 
or Other Special Charges, unless the Company and the Developer/Builder 
mutually agree to an LDA.  Cluster homes and attached dwellings will normally 
be treated under Other Special Charges, as specified in 4.6.E., unless the 
Company and the Developer/Builder mutually agree to an LDA. 

 
 2. Regardless of the option selected, the Developer/Builder will provide trench and 

backfill for the facilities.  Qwest will reimburse the Developer/Builder the lesser 
of its costs or the Per Lot Cap adjusted for Developer/Builder provided trenching 
and backfill.  In addition, the Developer/Builder must enter into an LDA with the 
Company.  The LDA will include: 

 
 a. Description of the subdivision or development including but not limited to: 

master plans, addresses, recorded plats and phasing maps; 
 
 b. Trench and backfill plans and specifications; 
 
 c. Trench excavation and backfill schedules; 
 
 d. Rights, responsibilities and liabilities associated with trench and backfill work; 
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 Qwest Corporation 
EXCHANGE AND NETWORK SECTION 4 
SERVICES TARIFF First Revised Sheet 10 
COLO. P.U.C. NO. 20  Cancels Original Sheet 10 
  
 
 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 B.2. (Cont'd) 
 
 e. Provision for notification between the Company and Developer/Builder; such as, 

an adequate and reasonable advance notification (number of days) prior to the 
backbone trench date and the completion date of the first living unit;  

 
 f. Coordination of inspection and construction schedules. 
 
 3. The Developer/Builder must provide to the Company two addressed, recorded 

plats in 24-inch by 36-inch written format. 
 
 4. Trench and backfill will be provided by the Developer/Builder.  The surface of 

the easement area must be brought to within six inches of final grade prior to the 
installation of communication facilities. 

 
 5. The Developer, Builder or premises owner will be responsible for the provision 

of the service lateral trench including a single one-inch conduit, extending from 
the living unit into the Company’s pedestal, with adequate pull string, for future 
placement of the service drop.  Where lot size and service wire drop length is 
deemed excessive (drop length generally exceeds 300 feet), the Company may, at 
its discretion, choose to direct bury the service drop in lieu of requiring the 
developer/builder/premises owner to install this conduit. 

 
 6. Under Option 1, the Per Lot Cap is $528.40.  Under Option 1, there is no charge 

to the Developer/Builder as long as the Company’s cost does not exceed the Per 
Lot Cap times the number of lots in the development.  If the Company’s cost 
exceeds the Per Lot Cap times the number of lots in the development, the 
Developer/Builder is responsible for the excess cost.  If the Company’s cost is 
less than the Per Lot Cap times the number of lots in the development, the 
Company will reimburse the Developer/Builder for Developer provided trench 
and backfill.  The trench reimbursement is $79.77 per lot, but the trench 
reimbursement shall be adjusted so that Company’s cost plus the trench 
reimbursement does not exceed the Per Lot Cap times the number of lots in the 
development.  Reimbursements made under Option 1 will be specified in the 
LDA contract. 
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 B. Terms and Conditions (Cont’d) 

 
 7. Under Option 2, reimbursements to the Developer/Builder will be the lesser of: 1) 

the Company’s cost for that project plus a trench and backfill allowance of $79.77 
per lot; or 2) the Per Lot Cap of $528.40 times the number of lots in the 
development.  Reimbursements made under Option 2 will be specified in the 
LDA contract. 

 
8. Under Option 3, the Developer/Builder is responsible for paying the full amount 

of the construction cost, including trench and backfill, prior to the placement of 
facilities.  Under Option 3, the reimbursement (per working premise) to the 
Developer/Builder will be the lesser of: 1) The Company’s costs (as determined 
per premise) for that project plus the estimated cost of Developer/Builder 
provided trench and backfill to serve the development; or 2) the specific wire 
center cap which is identified in the table below.  Reimbursements made under 
Option 3 will be specified in the LDA contract. 

 
   PER LOT 
   WIRE CENTER CAP 
 
  Air Force Academy AFACCOMA $   911.00 
  Aguilar AGLRCOMA 6,455.00 
  Alamosa ALMSCOMA 1,350.00 
  Allenspark ALPKCOMA 2,502.00 
  Arvada ARVDCOMA 695.00 
  Aspen ASPECOMA 765.00 
  Ault AULTCOMA 3,693.00 
  Aurora AURRCOMA 743.00 
  Monaghan AURRCOMB 1,332.00 
  Avondale AVDLCOMA 4,144.00 
  Avon AVONCOMA 1,130.00 
  Bailey BALYCOMA 1,853.00 
  Brighton BITNCOMA 924.00 
  Gunbarrel BLDRCOGB 581.00 
  Boulder BLDRCOMA 690.00 
  Black Forest BLFSCOMA 1,638.00 
  Buena Vista BNVSCOMA 1,828.00 
  Broomfield BRFDCOMA 610.00 
  Breckenridge BRRGCOMA 1,093.00 
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 B.8. (Cont’d) 

   PER LOT 
   WIRE CENTER CAP 
 
  Brush BRSHCOMA $1,911.00 
  Berthoud BRTHCOMA 1,317.00 
  Basalt BSLTCOMA 1,549.00 
  Bayfield BYFDCOMA 2,033.00 
  Canon City CACYCOMA 1,033.00 
  Coal Creek Canyon CCCNCOMA 1,720.00 
  Clifton CFTNCONM 645.00 
  Calhan CLHNCOMA 4,153.00 
  Gatehouse CLSPCO32 1,104.00 
  Colorado Springs East CLSPCOEA 835.00 
  Colorado Springs Main CLSPCOMA 681.00 
  Pikeview CLSPCOPV 902.00 
  Stratmoor CLSPCOSM 692.00 
  Canon City CNCYCOMA 1,397.00 
  Copper Mountain CPMTCOMA 975.00 
  Craig CRAGCOMA 1,743.00 
  Crested Butte CRBTCOMA 1,407.00 
  Cripple Creek CRCKCOMA 2,936.00 
  Carbondale CRDLCOMA 1,713.00 
  Cortez CRTZCOMA 1,426.00 
  Castle Rock CSRKCONM 1,269.00 
  DeBeque DBEQCONC 8,099.00 
  Deckers DCKRCOMA 6,476.00 
  Delta DELTCOMA 1,215.00 
  Dillon DLLNCOMA 983.00 
  Del Norte DLNRCOMA 2,875.00 
  Capitol Hill DNVRCOCH 419.00 
  Columbine DNVRCOCL 538.00 
  Curtis Park DNVRCOCP 371.00 
  Cottonwood DNVRCOCW 526.00 
  Dry Creek DNVRCODC 489.00 
  Denver East DNVRCOEA 831.00 
  Denver Main DNVRCOMA 366.00 
  Montebello DNVRCOMB 613.00 
  Denver Northeast DNVRCONE 701.00 
  Denver North DNVRCONO 766.00 
  DIA DNVRCOOU 588.00 
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 B.8. (Cont’d) 

   PER LOT 
   WIRE CENTER CAP 
 
  Denver Southeast DNVRCOSE $   815.00 
  Smoky Hill DNVRCOSH 738.00 
  Sullivan DNVRCOSL 852.00 
  Denver South DNVRCOSO 1,011.00 
  Denver Southwest DNVRCOSW 814.00 
  Denver West DNVRCOWS 849.00 
  Durango DURNCOMA 1,103.00 
  Eaton EATNCOMA 1,766.00 
  Elbert ELBRCOMA 4,005.00 
  Elizabeth ELZBCO01 1,738.00 
  Aberdeen ENWDCOAB 456.00 
  Englewood ENWDCOMA 797.00 
  Erie ERIECOMA 1,596.00 
  Estes Park ESPKCOMA 1,007.00 
  Evergreen EVRGCOMA 1,095.00 
  Florence FLRNCOMA 2,188.00 
  Fountain FONTCOMA 845.00 
  Frederick FRDRCOMA 1,183.00 
  Fairplay FRPLCOMA 4,354.00 
  Frisco FRSCCOMA 1,081.00 
  Fraser FRSRCOMA 1,423.00 
  Fruita FRUTCOMA 1,673.00 
  Harmony FTCLCOHM 683.00 
  Fort Collins FTCLCOMA 846.00 
  Fort Lupton FTLPCOMA 1,088.00 
  Fort Morgan FTMRCOMA 1,190.00 
  Grand Junction GDJTCOMA 700.00 
  Grand Lake GDLKCOMA 1,146.00 
  Gilcrest GLCRCOMA 2,704.00 
  Golden GLDNCOMA 600.00 
  Glenwood Springs GLSPCOMA 919.00 
  Green Mtn Falls GMFLCOMA 1,409.00 
  Gunnison GNSNCOMA 2,216.00 
  Parkview GRELCOJC 643.00 
  Greeley GRELCOMA 684.00 
  Granby GRNBCOMA 2,201.00 
  Georgetown GRTWCOMA 1,574.00 
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 B.8. (Cont’d) 

   PER LOT 
   WIRE CENTER CAP 
 
  Hudson HDSNCOMA $2,654.00 
  Hillrose HLRSCOMA 4,626.00 
  Hot Sulphur Springs HSSPCOMA 4,539.00 
  Hayden HYDNCOMA 4,102.00 
  Idaho Springs IDSPCOMA 1,850.00 
  Johnstown-Milliken JHMLCOMA 1,269.00 
  Julesburg JLBGCOMA 2,752.00 
  Kiowa KIOWCONM 4,676.00 
  Keenesburg KNBGCOMA 3,499.00 
  Kremmling KRNGCOMA 2,733.00 
  Leadville LDVLCOMA 1,066.00 
  Limon LIMNCOMA 3,149.00 
  Lookout Mtn LKMTCOMA 713.00 
  Lakewood LKWDCOMA 502.00 
  Longmont LNMTCOMA 558.00 
  Larkspur LRKSCONM 1,937.00 
  Lasalle LSLLCOMA 2,609.00 
  Highlands LTTNCOHL 507.00 
  Littleton LTTNCOMA 588.00 
  Loveland LVLDCOMA 772.00 
  Lyons LYNSCOMA 1,832.00 
  Mead MEADCOMA 1,438.00 
  Meeker MEKRCOMA 5,317.00 
  Mancos MNCSCOMA 4,098.00 
  Monument MNMTCOMA 879.00 
  Manitou Springs MNSPCOMA 843.00 
  Minturn MNTRCOMA 2,600.00 
  Morrison MRSNCOMA 1,504.00 
  Montrose MTRSCOMA 1,346.00 
  Monte Vista MTVSCOMA 1,620.00 
  Mesa Verde MVNPCOMA 1,191.00 
  Nederland NDLDCOMA 1,875.00 
  Northglenn NGLNCOMA 647.00 
  Niwot NIWTCOMA 1,006.00 
  Newcastle NWCSCOMA 2,758.00 
 

 
 
 
 (N)
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 (N)
 

 
 

Issued:  { Effective:  } 
 
 By K. R. Smith, President - Colorado 
 1005 17th St., Denver, Colorado 
 
Advice No. ~  Decision No.   



CO2003-021 

 Qwest Corporation 
EXCHANGE AND NETWORK SECTION 4 
SERVICES TARIFF Original Sheet 10.5 
COLO. P.U.C. NO. 20   
  
 
 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 B.8. (Cont’d) 

   PER LOT 
   WIRE CENTER CAP 
 
  Oak Creek OKCKCOMA $3,786.00 
  Olathe OLTHCOMA 1,649.00 
  Ouray OURYCOMA 1,712.00 
  Ovid OVIDCOMA 6,424.00 
  Parachute PACHCO01 1,351.00 
  Palisade PLSDCOMA 1,215.00 
  Penrose PNRSCOMA 1,493.00 
  Parker PRKRCOMA 744.00 
  Platteville PTVLCOMA 1,501.00 
  Pueblo West PUBLCO06 793.00 
  Pueblo Main PUBLCOMA 619.00 
  Sunset PUBLCOSU 629.00 
  Peyton PYTNCOMA 2,737.00 
  Ridgeway RDGWCOMA 2,644.00 
  Rifle RIFLCOMA 1,552.00 
  Salida SALDCOMA 1,432.00 
  Security SCRTCOMA 870.00 
  South Fork SFRKCOMA 2,367.00 
  Silt SILTCOMA 2,615.00 
  Silverton SLTNCOMA 1,887.00 
  Snowmass SNMSCOMA 955.00 
  Sterling STNGCOMA 1,534.00 
  Steamboat Springs STSPCOMA 1,112.00 
  Table Mesa TEMACOMA 593.00 
  Telluride TLRDCOMA 1,415.00 
  Trinidad TRNDCOMA 1,766.00 
  Vail VAILCOMA 818.00 
  Vineland VNLDCOMA 1,457.00 
  Ward WARDCOMA 2,223.00 
  Woodland Park WDPKCOMA 1,309.00 
  Wellington WGTNCOMA 2,253.00 
  Walsenburg WLBGCOMA 2,262.00 
  Weldona WLDACOMA 4,288.00 
  Westminster WMNSCOMA 524.00 
  Windsor WNDSCOMA 903.00 
  Yampa YAMPCOMA 5,887.00 
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 B. Terms and Conditions (Cont’d) 

 
 9. The Property Owner/Developer/Builder holding title to the property will grant 

and convey to the Company all necessary non-exclusive easements (form to be 
provided by the Company).  The easement will provide for the Company to 
construct, reconstruct, operate, maintain and remove such telecommunications 
facilities, and appurtenances, from time to time, as the Company may require 
upon, over, under and across the property. 

 
  The width and length of the easement will be determined at the time of the 

request.  In general, all easements will be a standard width of eight feet along the 
front and rear lot lines and five feet wide along all side lot lines unless otherwise 
agreed upon.  Easements can also be modified to comply with local conditions, 
ordinances or restrictions.  Additional cost associated with the cost of acquiring 
easements will be paid by the Property Owner/Developer/Builder. 

 
 10. In all cases, the Company retains ownership of the installed plant. 
 
 11. In areas where the Company has existing trench and backfill agreements with 

local power utilities, the Developer/Builder shall be responsible for the 
Company's portion of the trench and backfill costs.  

 
 12. Distribution facilities covered by an LDA cannot be used for subsequent 

developments until they are covered by a new LDA. 
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS (Cont'd) 
 
 C. Options 

 
  The Company offers three Land Development Agreement Options.  In order to 

assist the Developer/Builder in choosing Option 1, Option 2 or Option 3, the 
Developer/Builder may request Qwest to provide a good faith engineering 
estimate.  Qwest will generally provide the engineering estimate within ten (10) 
business days.  A fee for providing this engineering estimate will be charged to the 
Developer/Builder.  The fee for the engineering estimate will be $430.00 (for a 
project less than 100 lots/dwellings) or $640.00 (for a project greater than or equal 
to 100 lot/dwellings).  If the Developer/Builder chooses Option 1, the fee is 
applied against the overall cost of the project.  If the Developer/Builder chooses 
Option 2, the fee is deducted from the Developer’s reimbursement.  If the 
Developer/Builder chooses Option 3, the fee is either applied against the overall 
cost of the project (for conventional Option 3) or is deducted from the Developer’s 
reimbursement (for reverse Option 3). 

 
 1. Option 1 – Conventional LDA:  Facilities Engineered, Designed, Placed and 

Spliced by the Company: 
 

 a. Using standard Company specification and timeframes, the Company will 
engineer, design, secure all materials and provide the labor to place and test the 
facilities within the development.  There is no charge to the Developer/Builder 
as long as the Company’s cost does not exceed the Per Lot Cap times the 
number of lots in the development.  See B.6. 

 
 b. A schedule commitment for all Company facilities (including Feeder) to serve 

the project will be included in the LDA contract, contingent on the 
Developer/Builder providing adequate and reasonable advance notification 
regarding opening of the trench.  If the Company misses the trench date after 
being provided adequate and reasonable advance notification, the Company will 
be responsible for re-opening, backfilling and compacting the trench at the 
Company’s expense. 
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 C. Options (Cont'd) 

 
 2. Option 2 – Reverse LDA (RLDA):  Facilities Engineered, Designed, Placed and 

Spliced by the Developer/Builder: 
 

 a. Using standard Company specifications, the Developer/Builder will engineer, 
design, secure all material and provide the labor to place the facilities within the 
development. 

 
 b. The Developer's/Builder's job prints and material list shall be submitted to the 

Company for approval.  Within ten (10) business days, the Company shall 
review Developer’s/Builder’s job prints and material list and notify 
Developer/Builder of its approval or denial of the job prints and material list. 
The Developer’s/Builder’s job prints and material list must be approved by the 
Company prior to the construction of the facilities. 

 
 c. The Developer/Builder must provide a written request that the Company inspect 

the placement of the facilities and perform conformance testing.  A Company 
conformance testing commitment schedule will be included in the RLDA 
contract, contingent on the Developer/Builder providing adequate and 
reasonable advance notification concerning completion of work. 

 
 d. Once work is complete and the Company has inspected the facilities, the 

Developer/Builder will transfer ownership of all facilities placed to the 
Company.  Prior to the transfer, all costs for the facilities and work shall have 
been paid in full.  The transfer will be free and clear of any and all liens and
encumbrances and shall be accompanied by an indemnification holding the 
Company harmless from all claims arising from the purchase and placement of 
the facilities. 

 
 e. Once the Company has accepted the facilities, the Company will reimburse the 

Developer/Builder, pursuant to the RLDA contract.  See B.7. 
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 C. Options (Cont'd) 

 
 3. Option 3A – Conventional High Cost Support Reimbursement Option:  Facilities 

Engineered, Designed, Placed and Spliced by the Company: 
 

 a. Under Option 3A, the Company will engineer, design, secure all materials and 
provide the labor to place, splice and test the distribution/drop facilities within 
the development and to extend feeder facilities from the closest existing 
telecommunications facilities of the Company to the development.  Under 
Option 3, the Developer/Builder is responsible for paying the cost of all 
Company provided loop facilities such as feeder (and electronics), distribution 
and service wire (drop) prior to the construction of the facilities.  The Company 
will pro-rate the feeder costs consistent with the development’s portion of the 
feeder being installed. 

 
 b. A schedule commitment for all Company facilities (including Feeder) to serve 

the project will be included in the LDA contract, contingent on the 
Developer/Builder providing adequate and reasonable advance notification 
regarding opening of the trench.  If the Company misses the trench date after 
being provided adequate and reasonable advance notification, the Company will 
be responsible for re-opening, backfilling and compacting the trench at the 
Company’s expense. 

 
 c. Once the Company has completed the construction of Company provided 

facilities within (and to reach) a land development area, the Company will 
reimburse the Development/Builder per B.8., preceding, for each Customer that 
establishes permanent service at a premises during a period of five (5) years 
from the date of construction completion (i.e., ready for service).  Only one 
reimbursement per premises will be made by the Company to the 
Developer/Builder for a premise regardless of the number of facilities ordered 
by the end user Customer or by subsequent end user Customers occupying the 
premises.  In the event the development contains lots or premises after five (5) 
years from the date of construction completion (i.e., ready for service) for which 
facilities were provisioned and for which no service was ordered by an end use 
Customer, no reimbursement will be made by the Company to the 
Developer/Builder.  Reimbursements shall be provided to Developer/Builder 
each quarter following the establishment of permanent telephone service at a 
premise. 
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 C. Options (Cont'd) 

 
 4. Option 3B – Reverse High Cost Support Reimbursement Option:  Feeder and 

Service Wire (Drop) Facilities Engineered, Designed, Placed and Spliced by the 
Company and Distribution Facilities Engineered, Designed, Placed and Spliced
by the Developer/Builder: 

 
 a. Under Option 3B, the Company will engineer, design, secure all materials and 

provide the labor to place, splice and test the service wire (drop) facilities within 
the development and to extend feeder facilities from the closest existing 
telecommunications facilities of the Company to the development.  Using 
standard Company specifications, the Developer/Builder will engineer, design, 
secure all material and provide the labor to place the distribution facilities within 
the development. Under Option 3B, the Developer/Builder is responsible for 
paying the cost of all Company provided loop facilities such as feeder (and 
electronics) and service wire (drop) facilities prior to the construction of the 
facilities.  The Company will pro-rate the feeder costs consistent with the 
development’s portion of the feeder being installed. 

 
 b. The Developer's/Builder's job prints and material list shall be submitted to the 

Company for approval.  Within ten (10) business days, the Company shall 
review Developer’s/Builder’s job prints and material list and notify 
Developer/Builder of its approval or denial of the job prints and material list. 
The Developer's/Builder's job prints and material list must be approved by the 
Company prior to the construction of the facilities. 

 
 c. The Developer/Builder must provide a written request that the Company inspect 

the placement of the distribution facilities and perform conformance testing.  A 
Company conformance testing commitment schedule will be included in the 
contract, contingent on the Developer/Builder providing adequate and 
reasonable advance notification concerning completion of work. 
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS 
 C.4. (Cont'd) 

 
 d. Once work is complete and the Company has inspected the distribution 

facilities, the Developer/Builder will transfer ownership of all facilities placed to 
the Company.  Prior to the transfer, all costs for the facilities and work shall 
have been paid in full.  The transfer will be free and clear of any and all liens 
and encumbrances and shall be accompanied by an indemnification holding the 
Company harmless from all claims arising from the purchase and placement of 
the distribution facilities. 

 
 e. Once the Company has accepted the distribution facilities provided by the 

Developer/Builder and completed the construction of Company provided 
facilities within (and to reach) a land development area, the Company will 
reimburse the Development/Builder per B.8., preceding, for each Customer that 
establishes permanent service at a premises during a period of five (5) years 
from the date of construction completion (i.e., ready for service).  Only one 
reimbursement per premises will be made by the Company to the 
Developer/Builder for a premise regardless of the number of facilities ordered 
by the end user Customer or by subsequent end user Customers occupying the 
premises.  In the event the development contains lots or premises after five (5) 
years from the date of construction completion (i.e., ready for service) for which 
facilities were provisioned and for which no service was ordered by an end use 
Customer, no reimbursement will be made by the Company to the 
Developer/Builder.  Reimbursements shall be provided to Developer/Builder 
each quarter following the establishment of permanent telephone service at a 
premise. 

 
 
 
 

 
 
 
 
 
 (N)
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 (N)
 

 
 

Issued:  { Effective:  } 
 
 By K. R. Smith, President - Colorado 
 1005 17th St., Denver, Colorado 
 
Advice No. ~  Decision No.   
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 4.  CONSTRUCTION CHARGES AND OTHER SPECIAL CHARGES 
 
4.4 LAND DEVELOPMENT AGREEMENTS (Cont'd) 
 
 D. Definitions 
 
  The following definitions are applicable to Land Development Agreements only. 
 
  Average Exchange Loop Investment  
 
  The average investment for each loop as calculated by the Company.  The Average 

Exchange Loop Investment includes all investment necessary to provide facilities 
from the central office to a customer's point of demarcation. 

 
  Developer/Builder 
 
  The developer, builder, or other person, partnership, association, firm, private or 

public corporation, trust, estate, political subdivision, governmental agency or 
legal entity recognized by law and requesting service from the Company in 
advance of customer demand. 

 
  Development 
 
  Parcel of land divided into ten or more lots for single family residences and having 

a specific build out schedule.  Land which is being subdivided for the sole purpose 
of improving and preparing the land for sale (and where a build out schedule is not 
specified) will not usually qualify as a Development. 

 
  Distribution Facilities 
 
  All Company facilities between the feeder facilities and the pedestal, terminal or 

like device.  This does not include the drop wire. 
 
  Drop Wire 
 
  The facilities between the pedestal, terminal or like device and the demarcation 

point located on or near the customer's premises. 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 (T)
 
 (C)
 (C)
 
 
 
 (C)
 
 
 (C)
 

 
 

Issued:  { Effective:  } 
 
 By K. R. Smith, President - Colorado 
 1005 17th St., Denver, Colorado 
 
Advice No. ~  Decision No.   
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      Qwest Corporation 
      Developer Contact Group 
      P.O. Box 1720 
      Denver, Colorado  80201 
 
      Date Issued 
 

 
      Re:  Control Number __________ 
 
      Developer’s Company Name 
 Developer’s Name 
 Mailing Address 

City, State and Zip 
 
      Dear Developer: 
 
      Enclosed are two (2) originals of our Land Development Agreement for 
      your  signature.   Pursuant to the tariffs that were approved by the 
      Public Utilities Commission on February 4, 2004, the execution  of  this 
      agreement is necessary prior to placement of Qwest telecommunication 
      facilities in your development known as Subdivision Name. 
 
      The date on these agreements should be left blank.  This information 
      will  be provided upon execution by Qwest Corporation.  In paragraph 
      4.C, please provide the critical scheduling dates. 
 
      Please sign and return the two (2) original agreements and the  non- 
      refundable payment of __ DOLLARS AND __ CENTS($___.__)within 90 days 
      to Qwest Corporation at the above address.  Once the  contracts  are 
      signed  and dated by Qwest Corporation, you will receive an original 
      of the fully executed agreement.  If the signed agreements have  not 
      been  received  by  Qwest  Corporation  within 90 days, they will be 
      canceled and new agreements will have to be initiated by  contacting 
      the Developer Contact Group. 
 
      Should you have  any  questions  regarding  this  agreement,  please 
      contact the Developer Contact Group on 1(800)-526-3557. 
 
      Sincerely, 
 
 
      DCG Coordinator’s Name 
      DCG Coordinator 
 
      Enclosures:  2 
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      Control Number: _________ 
          Job Number: _________ 
 
 
                        Agreement For The Engineering, 
                 Design, Placement And Splicing of Facilities 
                             By Qwest Corporation 
 
 
      THIS AGREEMENT (hereinafter "Agreement") is made  and  entered  into 
      this _____ day of ___________________, _______, by and between Qwest 
      Corporation, a Colorado corporation (hereinafter  "Qwest")  and  ___ 
  Developer’s Name (hereinafter "Developer/Builder). 
 
 
      1. RECITALS 
 
         WHEREAS  Developer/Builder  is  undertaking  construction  of   a 
         development  known  as ____ Development Name _______ (hereinafter 
         "Development"), projected to contain ___________  ()  dwellings 
         occupied within 36 months, which is more fully described as being 
         located in , ____________  exchange,  _______  County,  State  of 
         COLORADO; and, 
 
         WHEREAS Qwest has been requested by Developer/Builder to  provide 
         distribution  facilities  (hereinafter  "Facilities")  within its 
         Development prior to the  construction  of  buildings  or  living 
         units. Facilities will be adequate to serve # of Lots (____) lots 
         in Development. 
 
         WHEREAS Qwest is willing and agrees to place Facilities, as  more 
         fully  described  in  Exhibit A, attached hereto and incorporated 
         herein, in accordance with  the  terms  and  conditions  of  this 
         Agreement  and  with  any  applicable  Tariffs  on  file with the 
         Colorado Public Utilities Commission; 
 
         NOW, AND IN CONSIDERATION of the mutual  promises  and  covenants 
         hereinafter set forth, the parties agree as follows: 
 
 
      2. DEFINITIONS 
 
         Access Line:  The telecommunications circuit  that  extends  from 
         the  customer's  termination  point in a completed residence to a 
         central office. 
 
         Central  Office:   A  switching  unit  in  a  telephone   system, 
         providing  service  to  the  general public, having the necessary 
         equipment  and  operating  arrangements   for   terminating   and 
         interconnecting access lines. 
 
         Distribution Facilities:  All telephone plant between the  feeder 
         facilities and the customer's termination point. 
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         Feeder Facilities:   The  telephone  plant  between  the  central 
         office and distribution facilities at the Point of Presence (POP). 
 

         Service Lateral:  The wiring, conduit and trench  between the 
serving 

         terminal and the Standard Network Interface (SNI) at the entrance 
         of a residential dwelling where service terminates.  
 

Day: as used herein shall  refer  to business days, unless otherwise 
specified. 

 
 
      3. EASEMENTS 
 
         Any easements, rights-of-way or property rights required by Qwest 
         within the Development shall be given to Qwest by Developer/Builder, 
         in writing, in recordable form.  Application fees, permit fees or 
         any  other  governmental  charges, special study costs, any costs 
         incurred due to unusual conditions (e.g.  rock,  swamp,  asphalt) 

and  overhead  for  placing  facilities, shall be provided  at  no          
charge, with no restrictions or exceptions, prior to the commencement  
of  any construction  by  Qwest.   Developer/Builder shall be 
responsible 

         for clearing and  establishing  final  grade  within  six  inches 
         throughout  the  easement  area before Qwest is expected to start 
         construction.  All survey  property  stakes  will  be  placed  by 
         Developer/Builder  to  identify  the  physical  location  of said 
         easements   and    rights-of-way    within    the    Development. 
         Developer/Builder  shall  be  required  to  reimburse  Qwest  for 
         right-of-way costs pursuant to the Agreement.  In  the  event  of 
         re-platting,  re-zoning, or change-of-use during the term of this 
         Agreement,  Developer/Builder  or  its  permitted  assignees   or 
         successors  shall be responsible for any additional relocation or 
         replacement costs (which costs shall be non-refundable)  relating 
         to affected Facilities. 
 
 
      4. TRENCHING AND SERVICE LATERALS 
 

A.  Developer/Builder shall provide trench for backbone, trench and 
conduits for service laterals and road crossings, and backfill for the 
backbone and service laterals, as shown on Exhibit A, in accordance 
with Qwest standards.  Developer/Builder shall not be responsible to 
furnish conduit from the pedestal to the premises where the length of 
same exceeds three hundred (300) feet. As specified in Section 7. (Note 
A.), following, the Developer/Builder is eligible for a trenching and 
backfill reimbursement. 

            
         Developer/Builder shall be responsible, at its sole expense, 
         for  obtaining  any permits, licenses, bonds or other consents or 
         approvals  necessary  for  Qwest  to  move,  park,  and  maneuver 
         equipment  on  the  job  site,  to  store tools and materials, to 
         barricade or close streets, alleys or walks, and to use  electric 
         power,  water  and  sewers,  and  to  dispose  of soil within the 
         Development.  All permits, licenses,  bonds  or  other  types  of 
         approvals  shall  be  in  Developer/Builder's  name and shall not 
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         commit  Qwest  to  any  obligations  not  identified  under  this 
         Agreement. 
 
         Developer/Builder shall  take  necessary  safety  precautions  as 
         required  by  federal,  state  and  local  authorities to protect 
         pedestrian and vehicular traffic in the  development,  including, 
         but  not  limited  to,  maintenance  of  adequate  warning signs, 
         barricades,   lights,   guard   fences,   walks   and    bridges. 

 
B.  Developer/Builder shall provide a minimum of two (2) business days  
notification regarding opening of the trench (See D.1).  If Qwest 
misses the trench date after being provided two business (2) days 
advance notification, Qwest will be responsible for re-opening,  
backfilling and compacting the trench at Qwest’s expense.  If the 
Developer/Builder does not provide the minimum two business (2)days 
notice, additional costs for schedule changes or re-opening trench will 
be the developer’s responsibility.   
 

         C.  Developer/Builder  shall  coordinate   applicable   schedules 
         hereunder with Qwest's representative: 
 
                                     xxxx 
                                  303-xxx-xxxx 
 
         D. Critical  Scheduling  Dates:  Developer/Builder  shall  select 
         start  and  completion dates for Trench excavation and backfill 
         which are compatible with Qwest's engineering, material  ordering 
         and construction schedules.  
 
             

 D.1 The Trench Date for purposes of the Agreement is  on or about   
_____________________, _______.  The first living unit will be 
completed no sooner than ________,_________.  It is the 
Developer/Builder’s responsibility to promptly notify Qwest of any 
and all changes to these dates. 

 
            D.2  Developer/Builder  shall  provide  Qwest  an   addressed, 
            recorded  plat  in  electronic,  digital  or written format on 
            ______________________, _______.  If Qwest  does  not  receive 
            complete  address  information the development schedule may be 
            delayed. 
 
            D.3  Developer/Builder  shall  schedule   a   pre-construction 
            utility coordination meeting. 
 

D.4  Qwest shall complete its distribution and feeder facilities to 
serve the project on or before thirty (30) days prior to occupancy 
of the first living unit as described in this agreement, changes 
will be negotiated as amendments to this agreement. 

      
         E.  Trench must  be  maintained  by  Developer/Builder for a 
         maximum twenty-four (24) hours after  notifying  Qwest  to allow  
    Qwest adequate time to  place facilities,  without  interference from 
         other  contractors.  Developer/Builder  shall  provide sufficient 
         backfill to protect Qwest's cable  after  cable  placement.   Any 
         changes  to  the  time  limits  stated herein must be given prior 
         approval by Qwest's authorized representative. 
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         F. If  Developer/Builder  has  not  commenced  Trench  excavation 
         within   ninety (90)days of Start Date, Developer/Builder shall 
         reimburse Qwest for any and all carrying charges,  penalty  fees, 
         and shipping costs related to the storage, return, and reorder of 
         materials   associated    with    Facilities.    
 
         G.  Developer/Builder's  Trench  and  backfill  operations  shall 
         conform  to  the  National  Electric  Safety  Code  (NESC) and to 
         Qwest's  approved  job  prints  and  standards.  Qwest  shall  be 
         afforded the opportunity to inspect all Trench and backfill.  All 
         Trenches provided by Developer/Builder shall  be  within  rights- 
         of-way  or  the dedicated easements of the Development and within 
         six inches of final grade. 
 
         H. In the event  Developer/Builder  damages  Qwest's  Facilities, 
         Developer/Builder  shall  bear  the  full  expense  of  repair or 
         replacement of such damaged Facilities, at Qwest's sole option. 
 
         I. Developer/Builder shall restore all  improved  and  unimproved 
         surfaces  to  their  original condition, in accordance with rules 
         and regulations of the governmental authority having jurisdiction 
         in the development, and shall guarantee said restorations against 
         settlement or other defects for a period of one year from  the 
         date of final acceptance of the work by Qwest. 
 
       
         J. The parties   shall   coordinate   their construction work. 
 
 
      6. INDEMNITY 
 
         Developer/Builder shall indemnify and hold harmless Qwest and its 
         agents and employees from and against any and all claims, losses, 
         actions, damages, expenses and all other liabilities,  including, 
         but  not  limited  to,  costs  and  attorneys fees, including the 
         proper placement of the Trench within the  appropriate  easement, 
         arising  out  of  or  resulting  from  the  performance  or  non- 
         performance  of  Developer/Builder  pursuant  to  the  Agreement, 
         unless directly caused by negligence of Qwest. 
 
 
      7. CHARGES 
 
         Qwest will engineer and design, secure all materials, and provide 
         the  labor necessary to place, splice, and test Facilities in the 
         Development, using standard Qwest specifications. Qwest will bill 
         Developers/Builder  a  NON-REFUNDABLE  charge  of 0 DOLLARS AND 0 

   CENTS ($0.00) for such services upon execution of this Agreement. Upon 
construction completion (i.e., Ready for Service), Qwest will reimburse 
Developer/Builder 0 DOLLARS AND 0 CENTS ($0.00) for Developer/Builder 
provided trench and backfill. 

 
    Notes:   

  A.  Pursuant to tariff, there is no charge to the 
Developer/Builder as long as the Company’s cost does not exceed the Per 
Lot Cap (specified in tariff) times the number of lots in the 
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development.  If the Company’s cost exceeds the Per Lot Cap times the 
number of lots in the development, the Developer/Builder is responsible 
for the excess cost.  If the Company’s cost is less than the Per Lot 
Cap times the number of lots in the development, the Company will 
reimburse the Developer/Builder for Developer provided trench and 
backfill.  The trench reimbursement is $79.77 per lot, furthermore the 
trench reimbursement shall be adjusted so that Company’s cost plus the 
trench reimbursement does not exceed the Per Lot Cap times the number 
of lots in the development.   
  B.  Developer/Builder may request Qwest to provide a good 
faith engineering estimate.  Qwest will generally provide the 
engineering estimate within ten (10) business days.  A fee for 
providing this engineering estimate will be charged to the 
Developer/Builder.  The fee for the engineering estimate will be 
$430.00 (for a project less than 100 lots/dwellings) or $640.00 (for a 
project greater than or equal to 100 lots/dwellings).  The fee will be 
applied against the Developer’s/Builder’s overall cost of the project 
identified in “7. Charges.”  
   

      8. GENERAL CLAUSES 
 
         A. Developer/Builder understands and agrees that the payment made 
         to  Qwest  hereunder  is  a  charge  for  the  cost  of providing 
         distribution facilities in the Development and  is  not:   (1)  a 
         deposit  for security for individual customers, or (2) applicable 
         to installation  charges  or  regular  monthly  charges  or  such 
         service  as provided in Qwest's filed tariffs.  Developer/Builder 
         shall not represent to any  individual  that  Developer/Builder's 
         deposit satisfies any line extension charge, construction charges 
         which may be payable as required  by  tariff,  or  alleviate  any 
         customer's  responsibility  to pay other appropriate charges when 
         required by tariff.  Payments made hereunder to Qwest  shall  not 
         grant  Developer/Builder  or  any  subscriber  any  ownership  in 
         Facilities OR RESERVE ANY CENTRAL OFFICE EQUIPMENT OR ANY  FEEDER 
         FACILITIES. 
 

B. Qwest reserves the right to construct excess capacity at Qwest’s 
own expense pursuant  to  this  Agreement. The additional costs of 
such excess capacity are not included in the Facility charge stated 
above.   
 
C.  Qwest will construct excess capacity requested by the 
Developer/Builder at the Developer/Builder’s expense. 

 
         D. Any notices required to be given  by  either  party  shall  be 
         given  in  writing,  hand  delivered  or  deposited in the United 
         States mail, addressed to: 
 
         Qwest Corporation              Developer’s Name of Company 
         Developer Contact Group        Developer’s Name 
         PO Box 1720                    Mailing Address 
         Denver, CO  80201              City, State and Zip 
         1-800-526-3557 
 
         Notices shall be effective when  hand  delivered  or  postmarked, 
         whichever  is  earlier.  Either  party  may  change  designations 
         pursuant to this paragraph  upon  written  notice  to  the  other 
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         party. 
 
         E. This  Agreement  may  not  be  assigned  by  Developer/Builder 
         without  the  prior  written consent of Qwest, which shall not be 
         unreasonably withheld.  Assignment  requests  to  Qwest  must  be 
         accompanied  by  a non-refundable processing fee of $50.00 (fifty 
         dollars) per request. 
 
         F. A failure of Qwest to enforce any provision of this  Agreement 
         on  any  occasion  shall  not  constitute a general waiver of its 
         right to enforce that or any other provision of this Agreement on 
         any other occasion. 
 
         G. This Agreement shall inure to the benefit of  and  be  binding 
         upon  the  successors  in interest and permitted assignees of the 
         parties hereto.  If a developer chooses to sell individual lots built 
         under this agreement, the developer is responsible to communicate 
    applicable standards to the purchaser or builder if applicable.  
 
         H. This Agreement may be  amended  only  by  a  written  document 
         signed by both parties. 
 

I. Neither party shall be liable  to  the  other  for  delays, failure  
in  performance, loss  or damage due to fire, explosion, power 
blackout, earthquake, volcanic action,  nuclear,  flood, strike, war, 
civil disturbance, governmental requirements,  acts of God, or other 
causes beyond its control. 

 
         J. This Agreement and the obligations of the  parties  hereunder 
         shall be  construed  and governed in accordance with the laws of 
         the state in which Facilities are provided hereunder. 
 
         K. This Agreement is subject to the applicable tariffs  filed  by 
         Qwest   with  the  appropriate  agency  of  the  state  in  which 
         Facilities are provided hereunder. In the event  that  applicable 
         tariffs   are   modified,   superseded,  or  suspended  prior  to 
         performance by Qwest hereunder, then this Agreement shall  become 
         null  and  void,  and  the  parties may elect to enter into a new 
         agreement to conform to such new tariffs. 
 
         L. All claims arising out of this Agreement shall be resolved  by 
         arbitration  in  accordance  with  the  then current rules of the 
         American  Arbitration  Association.   The  arbitration  shall  be 
         conducted  by a single arbitrator engaged in the practice of law. 
         The arbitrator's decision and award shall be  final  and  binding 
         and may be entered in any court with jurisdiction. 
 
         M. Developer/Builder  agrees  not  to  enter  into  an  exclusive 
         promotional   arrangement   with   another   local   provider  of 
         telecommunications services  for  a  period  of  thirty-six  (36) 
         months  after  the  execution of this Agreement.  Nothing in this 
         Agreement affects the right of any end user customer  within  the 
         Development  to  select the end user's telecommunication services 
         provider(s) of choice. 
 
      IN  WITNESS  WHEREOF,  the  parties  have  executed  this  Agreement 
      effective  the  day  and  year  appearing  on the first page of this 
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      Agreement. 
 
 
 
                               Qwest Corporation 
 
 
              By _______________________________________________ 
                                    Manager 
 
 
 
                              (DEVELOPER/BUILDER) 
 
 
              By ________________________________________________ 
 
             Title ________________________________________________ 
 
 
                                ATTEST/WITNESS 
 
 
            _______________________________________________________ 
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      Qwest Corporation 
      Developer Contact Group 
      P.O. Box 1720 
      Denver, Colorado  80201 
 
      DATE 
 
 
      Re:  Control Number _____________ 
 
  Developer’s Company Name 
 Developer’s Name 
 Mailing Address 
 City, State   Zip 
 
 
      Dear Developer: 
 
      Enclosed are two (2) originals of our Land Development Agreement for 
      your  signature.   Pursuant to the tariffs that were approved by the 
      Public Utilities Commission on February 4, 2004, the execution  of  this 
      agreement is necessary prior to placement of Qwest telecommunication 
      facilities in your development known as Development Name _____. 
 
      The date on these agreements should be left blank.  This information 
      will  be provided upon execution by Qwest Corporation.  In paragraph 
      3.D,  please  indicate  the  contractor  performing  the   trenching 
      operations.    In   paragraph  3.E,  please  provide  the  date  the 
      addressed, recorded plat will be provided to Qwest Corporation. 
 
      Please sign and return the two (2) original agreements and the  non- 
      refundable payment of __ DOLLARS AND __ CENTS ($_.__) within 90 days 
      to Qwest at the above address.  Once the contracts  are  signed  and 
      dated  by  Qwest  Corporation,  you  will receive an original of the 
      fully executed agreement.  If the signed agreements  have  not  been 
      received  by  Qwest  within  90  days, they will be canceled and new 
      agreements will have to be initiated  by  contacting  the  Developer 
      Contact Group. 
 
      Should you have  any  questions  regarding  this  agreement,  please 
      contact the Developer Contact Group on 1(800)-526-3557. 
 
      Sincerely, 
 
 
      DCG Coordinator’s Name 
      DCG Coordinator 
 
      Enclosures:  2 
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      Control Number: __________________ 
          Job Number: __________________ 
 
 
                         Agreement For The Engineering, 
                  Design, Placement And Splicing of Facilities 
                           By (Developer/Builder) 
 
      THIS AGREEMENT (hereinafter "Agreement") is made  and  entered  into 
      this _____ day of __________________ , _______, by and between Qwest 
      Corporation, a Colorado corporation (hereinafter "Qwest") and   ____   
      Developer’s Name (hereinafter "Developer/Builder"). 
 
      1. RECITALS 
 
         WHEREAS  Developer/Builder  is  undertaking  construction  of   a 
         development  known  as  ____Development Name ______  (hereinafter 
         "Development"), projected to contain # of Lots _______  (_____) 
         dwellings   occupied  within  36  months,  which  is  more  fully 
         described as being located in ,  ______  exchange,  _____  County, 
         State of COLORADO; and 
 
         WHEREAS Qwest has been requested by Developer/Builder  to  review 
         job  prints  and  to  perform  related  services for distribution 
         facilities  (hereinafter  "Facilities")  within  the  Development 
         prior   to   the  construction  of  buildings  or  living  units. 

Facilities will be adequate to serve __________ # of Lots, and 
completed prior to occupancy of any living units. 

 
         WHEREAS Developer/Builder shall deliver Facilities to Qwest after 
         acceptance of Facilities by Qwest; 
 
         NOW, AND IN CONSIDERATION of the mutual  promises  and  covenants 
         hereinafter set forth, the parties agree as follows: 
 
      2. DEFINITIONS 
 
         Access Line:  The telecommunications circuit  that  extends  from 
         the  customer's  termination  point in a completed residence to a 
         central office. 
 
         Central  Office:   A  switching  unit  in  a  telephone   system, 
         providing  service  to  the  general public, having the necessary 
         equipment  and  operating  arrangements   for   terminating   and 
         interconnecting access lines. 
 
         Distribution Facilities:  All telephone plant between the  feeder 
         facilities and the customer's termination point. 
 
         Feeder Facilities:   The  telephone  plant  between  the  central 

office and distribution facilities, identified by the Point of 
Presence (POP).  
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Service Lateral:  Includes wiring, conduit and trench/joint trench  
between  the  serving terminal and the Standard Network Interface 
(SNI) at the entrance of a residential dwelling where service 
terminates.  
 
Delayed (Held) Order:  An application for the establishment of basic 
local exchange service which Qwest is unable to fill by the customer's 
requested service date 

 
Day: as used herein shall  refer  to business days, unless otherwise 
specified. 

    
   3. JOB PRINTS 
 
         A.  Developer/Builder  shall  provide   to   Qwest's   designated 
         representative  four  reproducible, detailed job prints, material 
         list and total charges for such services, within ten (10) working days 
         after execution of this Agreement.  Qwest shall review the prints 
         for  required  specifications  and  material  list,  provide  its 
         comments  to  Developer/Builder's  designated representative, and 
         shall notify Developer/Builder within ten (10) working days of its 

acceptance or denial of the prints, and of the proposed material list.     
 
B. If  Developer/Builder's  job  prints  are  not  of  acceptable 

         quality  to  Qwest,  Qwest  shall  so  notify  Developer/Builder. 
         Developer/Builder will re-submit prints for review by  Qwest  and 
         shall  provide Qwest seventy-two (72) hours notice for subsequent 
         review of Developer/Builder's change-in-plans (CIP)  job  prints. 
         After   the   first   such   review   of  re- submitted  prints, 
         Developer/Builder shall reimburse Qwest for additional reviews or CIP 
    at Qwest's then current engineering rates.   
 
         C. Developer/Builder acknowledges and agrees that  any  completed 
         job  prints  provided  hereunder  are  and  shall at all times be 
         considered proprietary and the  property  of  Qwest.   Developer/ 
         Builder  shall not furnish copies of Qwest's completed job prints 

to any third parties without Qwest's prior written consent. 
 
         D. For  purposes  of  this  Agreement  and  this  paragraph  3.D, 
         Developer/Builder's    contractor    performing   the   Trenching 
         operations set forth in paragraph 6 is ____________________,  and 
         Developer/Builder's  engineering  firm  which  is   designing and 
         providing  job   prints   set   forth   in   paragraph   3.A   is 
         ________________________.    Provision   of  the  job  prints  to 
         Developer/Builder's    contractor     and     Developer/Builder's 
         engineering  firm,  as  identified  in this paragraph, are hereby 
         permitted by Qwest. 
 
      4. SCHEDULE 
 
         After job print approval  by  Qwest,  Developer/Builder  and  its 
         contractor  shall  contact  Qwest  to  negotiate  a  schedule for 
         construction and inspection of Facilities.  All installation  and 
         splicing  of  Facilities must be completed within one hundred and 
         twenty (120) days from the date of execution of  this  Agreement, 

using Qwest approved materials and construction specifications and 
(30) thirty days before the occupancy of the first living unit. 
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Developer/Builder shall provide Qwest an  addressed,  recorded 
Plat in  acceptable  electronic,    digital   or   written   format   
on  (Date) ____________.   If  Qwest  does   not   receive complete  
address  information,  the  development  schedule as described may be 
delayed. 
 
The first living unit will be completed no sooner than 
_____________,_________. 
 
The Trench Date for purposes of the  Agreement  is  on or about 
_____________________, _______. 
 
Developer/Builder will complete its distribution facilities necessary 
to serve the project on or before _________________. _________.  In 
the event there are delayed orders, the Developer/Builder will 
complete the distribution facilities within (10) business ten days .   
 
It is the Developer/Builder’s responsibility to promptly notify Qwest 
of any and all changes to the above dates. 

 
Qwest shall complete its feeder facilities necessary to serve the 
project on or before thirty (30) days prior to the date of occupancy 
of the first living unit as described above. 
 
 
 

    Pursuant to tariff, Developer/Builder must provide a written request 
    that Qwest inspect the placement of the facilities and perform  

conformance testing.  Qwest will complete its conformance testing 
within twenty (20) days from receipt of Developer’s request. In the 
event there are delayed (held) orders, Qwest will complete conformance 
testing within ten (10) days. 

 
5. EASEMENTS 

 
         Any easements, rights-of-way or property rights required by Qwest 
         within the Development shall be given to Qwest by Developer/Builder, 
         in writing, in recordable form. Application fees, permit fees  or 
         any  other  governmental  charges, special study costs, any costs 
         incurred due to unusual conditions (e.g.  rock,  swamp,  asphalt) 

and  overhead  for  placing  facilities shall be provided at  no  
charge,  with no restrictions or exceptions, within sixty (60)  days  
after  final acceptance  by  Qwest. Developer/Builder  shall  be 
required to reimburse Qwest for any right-of-way costs which may be  
incurred by Qwest under this Agreement. 

 
      6. TRENCHING 
 

A. Developer/Builder shall provide trench for backbone, trench and 
conduits for service laterals and road crossings, and backfill for the 
backbone and service laterals, as shown on Exhibit A, in accordance 
with Qwest standards.  Developer/Builder shall not be responsible to 
furnish conduit from the pedestal to the premises where the length of 
same exceeds three hundred (300) feet. As specified in Section 10. 
(Note A.), following, the Developer/Builder is eligible for a trench 
and backfill reimbursement. 
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         Developer/Builder shall be responsible, at its  sole  expense, 
         for  obtaining  any permits, licenses, bonds or other consents or 
         approvals necessary to move, park, and maneuver equipment on  the 
         job  site,  to  store  tools and materials, to barricade or close 
         streets, alleys or walks, and to use electric  power,  water  and 
         sewers,  and  to  dispose  of  soil  within the Development.  All 
         permits, licenses, bonds or other types of approvals shall be  in 
         Developer/Builder's  name  and  shall  not  commit  Qwest  to any 
         obligation    not    identified     under     this     Agreement. 
          

Developer/Builder  shall  take  necessary  safety  precautions as 
         required by federal,  state  and  local  authorities  to  protect 
         pedestrian  and  vehicular traffic in the development, including, 
         but  not  limited  to  maintenance  of  adequate  warning  signs, 

barricades, lights, guard fences, walks and bridges 
 
         B.  Developer/Builder  shall  coordinate  (applicable   schedules 
         hereunder) with Qwest's representative: 
 
 
                                     xxx 
                                  303-xxxx 
 
 
         C.  Developer/Builder's  Trench  and  backfill  operations  shall 
         conform  to  the  National  Electric  Safety  Code  (NESC) and to 
         Qwest's approved job prints and standards.  Qwest  shall inspect 

all trench and backfill.  Trench not inspected within 24 hours may be 
backfilled. All Trenches provided by Developer/Builder shall be within 
rights-of-way or the dedicated easements of the Development. 

 
         D. In the event Developer/Builder damages Qwest's  Facilities  at 
         any time, Developer/Builder shall bear the full expense of repair 
         or replacement  of  such  damaged  Facilities,  at  Qwest's  sole 
         option. 
 
         E. Developer/Builder shall obtain Qwest's prior approval  of  any 
         change-in-plans   to   Qwest's   approved  job  prints  prior  to 
         implementation of such changes. 
 
         F. Developer/Builder shall restore all improved and unimproved 
         surfaces  to  their  original condition, in accordance with rules 
         and regulations of the governmental authority having jurisdiction 
         in the development, and shall guarantee said restorations against 
         settlement or other defects for a period of one year from  the 
         date of final acceptance of the work by Qwest. 
 
 
      7. INDEMNITY 
 
         Developer/Builder shall indemnify and hold harmless Qwest and its 
         agents and employees from and against any and all claims, losses, 
         actions, damages, expenses and all other liabilities,  including, 
         but  not  limited  to,  costs  and  attorneys fees, including the 
         proper placement of the Trench within the  appropriate  easement, 
         arising  out  of  or  resulting  from  the  performance  or  non- 
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         performance  of  Developer/Builder  pursuant  to  the  Agreement, 
         unless directly caused by negligence of Qwest. 
 
 
      8. Qwest's INSPECTION AND ACCEPTANCE 
 
         Qwest may, at its option, inspect the construction process  and 
         test Facilities  at established intervals in accordance with the 

schedule agreed upon in Section 4,  Schedule,  above.  Qwest shall 
either accept Facilities or within one (1)business day furnish 
Developer/Builder with a punch list indicating the specific reason(s)  
for not  accepting  Facilities.  Developer/Builder  shall  bring  
Facilities   into compliance within five (5) business days after 
receipt of punch list from Qwest.  If Facilities are not accepted 
after Qwest's site reinspection,  Developer/  Builder  shall  
reimburse  Qwest's expenses  for  any  additional  site  inspection(s) 
or conformance tests, at  Qwest's current rates. 

 
 
      9. TITLE 
 
         Developer/Builder  shall  transfer and convey to Qwest all right, 
         title and interest in Facilities, free and clear of any  and  all 
         liens  and  encumbrances.   For  the purposes of this conveyance, 
         Qwest shall provide  Developer/  Builder  a  Bill  of  Sale,  and 
         Developer/Builder  shall  complete  the  transfer  and conveyance 
         within ten (10)business days of receipt of the Bill of Sale. 
 
 
      10. CHARGES 
 
         Developer/Builder will engineer and design, secure all materials, 
         and  provide  the  labor  necessary  to  place,  splice  and test 
         Facilities   in   the   Development,   using    standard    Qwest 
         specifications.    Total    charges   for   such   services   are 
         $____________________.  If the total charges for such services is 
         equal  to  or  less  than  $____________________, then Qwest will 
         reimburse  Developer/Builder  100%  of  the  actual  charges  for 
         placement.      If,     however,     total     charges     exceed 
         $________________________,   then   Developer/Builder   will   be 
         responsible  for  the  Difference of $________________________ of 

which $_______________ is NON- REFUNDABLE.  As described above, any 
additional reviews or rework done by Qwest will be deducted from re-
imbursements. Qwest will provide Developer with a detailed itemization 
of all such costs to be deducted. 

 
    Notes: 

A. Pursuant to tariff, reimbursements to the Developer/Builder will 
be the lesser of: 1) the Company’s cost for that project plus a 
trench and backfill allowance of $79.77 per lot; or 2) the Per 
Lot Cap (specified in tariff) times the number of lots in the 
development.   

B. Developer/Builder may request Qwest to provide a good faith 
engineering estimate.  Qwest will generally provide the 
engineering estimate within ten (10) business days.  A fee for 
providing this engineering estimate will be charged to the 
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Developer/Builder.  The fee for the engineering estimate will be 
$430.00 (for a project less than 100 lots/dwellings) or $640.00 
(for a project greater than or equal to 100 lots/dwellings).  
The fee is deducted from the Developer’s reimbursement. 

  
 
      11. GENERAL CLAUSES 
 
         A. Developer/Builder understands and agrees that any payment made 
         to  Qwest  hereunder  is  a  charge  for  the  cost  of providing 
         Distribution Facilities in the Development and  is  not:   (1)  a 
         deposit  for security for individual customers, or (2) applicable 
         to installation  charges  or  regular  monthly  charges  or  such 
         service  as provided in Qwest's filed tariffs.  Developer/Builder 
         shall not represent to any  individual  that  Developer/Builder's 
         deposit satisfies any line extension charge, construction charges 
         which may be payable as required  by  tariff,  or  alleviate  any 
         customer's  responsibility  to pay other appropriate charges when 
         required by tariff. Payments made hereunder to  Qwest  shall  not 
         grant  Developer/Builder  or  any  subscriber  any  ownership  in 
         Facilities OR RESERVE ANY CENTRAL OFFICE EQUIPMENT OR ANY  FEEDER 
         FACILITIES. 
 

B. Qwest reserves the right to construct excess capacity at Qwest’s 
own expense pursuant to this Agreement.  The additional costs of such 
excess capacity are not included in the Facility charge stated above. 

 
C.  Qwest will construct excess capacity requested by the 
Developer/Builder at the Developer/Builder’s expense. 
 

         D. Any notices required to be given  by  either  party  shall  be 
         given  in  writing,  hand  delivered  or  deposited in the United 
         States mail,  addressed to: 
 
         Qwest Corporation              Developer’s Company Name 
         Developer/Builder Contact Grp  Developer’s Name 
         PO Box 1720                    Mailing Address 
         Denver, CO  80201              City, State   Zip 
         1-800-526-3557 
 
         Notices shall be effective when  hand  delivered  or  postmarked, 
         whichever  is  earlier.   Either  party  may  change designations 
         pursuant to this paragraph  upon  written  notice  to  the  other 
         party. 
 
         E. This  Agreement  may  not  be  assigned  by  Developer/Builder 
         without  the  prior  written consent of Qwest, which shall not be 
         unreasonably withheld.  Assignment  requests  to  Qwest  must  be 
         accompanied  by  a non-refundable processing fee of $50.00 (fifty 
         dollars) per request. 
 
         F. A failure of Qwest to enforce any provision of this  Agreement 
         on  any  occasion  shall  not  constitute a general waiver of its 
         right to enforce that or any other provision of this Agreement on 
         any other occasion. 
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         G. This Agreement shall inure to the benefit of  and  be  binding 
         upon  the  successors  in interest and permitted assignees of the 
         parties hereto.  If a developer sells lots covered under this  
    agreement, it is their responsibility to ensure the builder follows  
         applicable standards and terms for the provision of service. 
 
 
         H. This Agreement may be amended only by a written  document 
         signed by both parties. 
 

I. Neither party shall be liable  to  the  other  for  delays, failure  
in  performance, loss  or damage due to fire, explosion, power 
blackout, earthquake, volcanic action,  nuclear,  flood, strike, war, 
civil disturbance, governmental requirements,  acts of God, or other 
causes beyond its control. 

 
         J. This Agreement and the obligations of  the  parties  hereunder 
         shall  be  construed  and governed in accordance with the laws of 
         the state in which Facilities are provided hereunder. 
 
 
         K. This Agreement is subject to the applicable tariffs  filed  by 
         Qwest   with  the  appropriate  agency  of  the  state  in  which 
         Facilities are provided hereunder.  In the event that  applicable 
         tariffs   are   modified,   superseded,  or  suspended  prior  to 
         performance by Qwest hereunder, then this Agreement shall  become 
         null  and  void,  and  the  parties may elect to enter into a new 
         agreement to conform to such new tariffs. 
 
 
         L. All claims arising out of this Agreement shall be resolved  by 
         arbitration  in  accordance  with  the  then current rules of the 
         American  Arbitration  Association.   The  arbitration  shall  be 
         conducted  by a single arbitrator engaged in the practice of law. 
         The arbitrator's decision and award shall be  final  and  binding 
         and may be entered in any court with jurisdiction. 
 
 
         M. Developer/Builder  agrees  not  to  enter  into  an  exclusive 
         promotional   arrangement   with   another   local   provider  of 
         telecommunications services  for  a  period  of  thirty-six  (36) 
         months  after  the  execution of this Agreement.  Nothing in this 
         Agreement affects the right of any end user customer  within  the 
         Development  to  select the end user's telecommunication services 
         provider(s) of choice. 
 
 
      IN  WITNESS  WHEREOF,  the  parties  have  executed  this  Agreement 
      effective  the  day  and  year  appearing  on the first page of this 
      Agreement. 
 
 
 
                               Qwest Corporation 
 
 
               By _______________________________________________ 
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                                    Manager 
 
 
 
                              (DEVELOPER/BUILDER) 
 
 
              By ________________________________________________ 
 
             Title ________________________________________________ 
 
 
 
                                 ATTEST/WITNESS 
 
 
                ________________________________________________ 
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      Qwest Corporation 
      Developer Contact Group 
      P.O. Box 1720 
      Denver, Colorado  80201 
 
      Date Issued 
 

 
      Re:  Control Number __________ 
 
      Developer’s Company Name 
 Developer’s Name 
 Mailing Address 

City, State and Zip 
 
      Dear Developer: 
 
      Enclosed are two (2) originals of our Land Development Agreement for 
      your  signature.   Pursuant to the tariffs that were approved by the 
      Public Utilities Commission on February 4, 2004, the execution  of  this 
      agreement is necessary prior to placement of Qwest telecommunication 
      facilities in your development known as Subdivision Name. 
 
      The date on these agreements should be left blank.  This information 
      will  be provided upon execution by Qwest Corporation.  In paragraph 
      4.C, please provide the critical scheduling dates. 
 
      Please sign and return the two (2) original agreements and the  non- 
      refundable payment of __ DOLLARS AND __ CENTS($___.__)within 90 days 
      to Qwest Corporation at the above address.  Once the  contracts  are 
      signed  and dated by Qwest Corporation, you will receive an original 
      of the fully executed agreement.  If the signed agreements have  not 
      been  received  by  Qwest  Corporation  within 90 days, they will be 
      canceled and new agreements will have to be initiated by  contacting 
      the Developer Contact Group. 
 
      Should you have  any  questions  regarding  this  agreement,  please 
      contact the Developer Contact Group on 1(800)-526-3557. 
 
      Sincerely, 
 
 
      DCG Coordinator’s Name 
      DCG Coordinator 
 
      Enclosures:  2 
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      Control Number: _________ 
          Job Number: _________ 
 
 

Agreement For The Engineering, 
Design, Placement And Splicing of Feeder, Distribution and Service Wire 

Facilities 
By Qwest Corporation 

 
 
      THIS AGREEMENT (hereinafter "Agreement") is made  and  entered  into 
      this _____ day of ___________________, _______, by and between Qwest 
      Corporation, a Colorado corporation (hereinafter  "Qwest")  and  ___ 
  Developer’s Name (hereinafter "Developer/Builder). 
 
 
      1. RECITALS 
 
         WHEREAS  Developer/Builder  is  undertaking  construction  of   a 
         development  known  as ____ Development Name _______ (hereinafter 
         "Development"), projected to contain ___________  ()  dwellings 
         occupied within 60 months, which is more fully described as being 
         located in , ____________  exchange,  _______  County,  State  of 
         COLORADO; and, 
 
         WHEREAS Qwest has been requested by Developer/Builder to  provide 
feeder (including electronics) facilities to reach the development, 
         distribution  facilities and service wire (drop) (hereinafter  
"Facilities")  within its 
         Development prior to the  construction  of  buildings  or  living 
         units. However, the service wire facilities may be installed coincident 
with the completion of a customer’s service order. Facilities will be adequate 
to serve # of Lots (____) lots in Development. 
 
         WHEREAS Qwest is willing and agrees to place Facilities, as  more 
         fully  described  in  Exhibit A, attached hereto and incorporated 
         herein, in accordance with  the  terms  and  conditions  of  this 
         Agreement  and  with  any  applicable  Tariffs  on  file with the 
         Colorado Public Utilities Commission; 
 
         NOW, AND IN CONSIDERATION of the mutual  promises  and  covenants 
         hereinafter set forth, the parties agree as follows: 
 
 
      2. DEFINITIONS 
 
         Access Line:  The telecommunications circuit  that  extends  from 
         the  customer's  termination  point in a completed residence to a 
         central office. 
 
         Central  Office:   A  switching  unit  in  a  telephone   system, 
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         providing  service  to  the  general public, having the necessary 
         equipment  and  operating  arrangements   for   terminating   and 
         interconnecting access lines. 
 
         Distribution Facilities:  All telephone plant between the  feeder 
         facilities and the customer's termination point. 
 
         Feeder Facilities:   The  telephone  plant  between  the  central 
         office and distribution facilities at the Point of Presence (POP). 
 

         Service Lateral:  The wiring, conduit and trench  between the 
serving 

         terminal and the Standard Network Interface (SNI) at the entrance 
         of a residential dwelling where service terminates.  
 

Day: as used herein shall  refer  to business days, unless otherwise 
specified. 

 
 
      3. EASEMENTS 
 
         Any easements, rights-of-way or property rights required by Qwest 
         within the Development shall be given to Qwest by Developer/Builder, 
         in writing, in recordable form.  Application fees, permit fees or 
         any  other  governmental  charges, special study costs, any costs 
         incurred due to unusual conditions (e.g.  rock,  swamp,  asphalt) 

and  overhead  for  placing  facilities, shall be provided  at  no          
charge, with no restrictions or exceptions, prior to the commencement  
of  any construction  by  Qwest.   Developer/Builder shall be 
responsible 

         for clearing and  establishing  final  grade  within  six  inches 
         throughout  the  easement  area before Qwest is expected to start 
         construction.  All survey  property  stakes  will  be  placed  by 
         Developer/Builder  to  identify  the  physical  location  of said 
         easements   and    rights-of-way    within    the    Development. 
         Developer/Builder  shall  be  required  to  reimburse  Qwest  for 
         right-of-way costs pursuant to the Agreement.  In  the  event  of 
         re-platting,  re-zoning, or change-of-use during the term of this 
         Agreement,  Developer/Builder  or  its  permitted  assignees   or 
         successors  shall be responsible for any additional relocation or 
         replacement costs (which costs shall be non-refundable)  relating 
         to affected Facilities. 
 
 
      4. TRENCHING AND SERVICE LATERALS 
 

A.  Developer/Builder shall provide trench for backbone, trench and 
conduits for service laterals and road crossings, and backfill for the 
backbone and service laterals, as shown on Exhibit A, in accordance 
with Qwest standards.  Developer/Builder shall not be responsible to 
furnish conduit from the pedestal to the premises where the length of 
same exceeds three hundred (300) feet.  As specified in Section 7. 
(Note A.), following, the Developer/Builder is eligible for a trench 
and backfill reimbursement. 
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         Developer/Builder shall be responsible, at its  sole  expense, 
         for  obtaining  any permits, licenses, bonds or other consents or 
         approvals  necessary  for  Qwest  to  move,  park,  and  maneuver 
         equipment  on  the  job  site,  to  store tools and materials, to 
         barricade or close streets, alleys or walks, and to use  electric 
         power,  water  and  sewers,  and  to  dispose  of soil within the 
         Development.  All permits, licenses,  bonds  or  other  types  of 
         approvals  shall  be  in  Developer/Builder's  name and shall not 
         commit  Qwest  to  any  obligations  not  identified  under  this 
         Agreement. 
 
         Developer/Builder shall  take  necessary  safety  precautions  as 
         required  by  federal,  state  and  local  authorities to protect 
         pedestrian and vehicular traffic in the  development,  including, 
         but  not  limited  to,  maintenance  of  adequate  warning signs, 
         barricades,   lights,   guard   fences,   walks   and    bridges. 

 
B.  Developer/Builder shall provide a minimum of two (2)days  
notification regarding opening of the trench (See D.1).  If Qwest 
misses the trench date after being provided two (2) days 
advance notification, Qwest will be responsible for re-opening,  
backfilling and compacting the trench at Qwest’s expense.  If the 
Developer/Builder does not provide the minimum two (2) business days 
notice, additional costs for schedule changes or re-opening trench will 
apply.   
 

         C.  Developer/Builder  shall  coordinate   applicable   schedules 
         hereunder with Qwest's representative: 
 
                                     xxxx 
                                  303-xxx-xxxx 
 
         D. Critical  Scheduling  Dates:  Developer/Builder  shall  select 
         start  and  completion dates for Trench excavation and backfill 
         which are compatible with Qwest's engineering, material  ordering 
         and construction schedules.  
 
             

 D.1 The Trench Date for purposes of the  Agreement  is  on or about   
_____________________, _______.  The first living unit will be 
completed no sooner than ________,_________.  It is the 
Developer/Builder’s responsibility to promptly notify Qwest of any 
and all changes to these dates. 

 
            D.2  Developer/Builder  shall  provide  Qwest  an   addressed, 
            recorded  plat  in  electronic,  digital  or written format on 
            ______________________, _______.  If Qwest  does  not  receive 
            complete  address  information the development schedule may be 
            delayed. 
 
            D.3  Developer/Builder  shall  schedule   a   pre-construction 
            utility coordination meeting. 
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D.4  Qwest shall complete its distribution and feeder facilities to 
serve the project on or before thirty (30)business days prior to 
occupancy of the first living unit as described above. 

      
         E.  Trench must  be  maintained  by  Developer/Builder for a 
         maximum twenty-four (24) hours after  notifying  Qwest  to allow  
    Qwest adequate time to  place facilities,  without  interference from 
         other  contractors.  Developer/Builder  shall  provide sufficient 
         backfill to protect Qwest's cable  after  cable  placement.   Any 
         changes  to  the  time  limits  stated herein must be given prior 
         approval by Qwest's authorized representative. 
 
         F. If  Developer/Builder  has  not  commenced  Trench  excavation 
         within   ninety (90) business days of Start Date, Developer/Builder 
shall reimburse Qwest for any and all carrying charges,  penalty  fees, 
         and shipping costs related to the storage, return, and reorder of 
         materials   associated    with    Facilities.    
 
         G.  Developer/Builder's  Trench  and  backfill  operations  shall 
         conform  to  the  National  Electric  Safety  Code  (NESC) and to 
         Qwest's  approved  job  prints  and  standards.  Qwest  shall  be 
         afforded the opportunity to inspect all Trench and backfill.  All 
         Trenches provided by Developer/Builder shall  be  within  rights- 
         of-way  or  the dedicated easements of the Development and within 
         six inches of final grade. 
 
         H. In the event  Developer/Builder  damages  Qwest's  Facilities, 
         Developer/Builder  shall  bear  the  full  expense  of  repair or 
         replacement of such damaged Facilities, at Qwest's sole option. 
 
         I. Developer/Builder shall restore all  improved  and  unimproved 
         surfaces  to  their  original condition, in accordance with rules 
         and regulations of the governmental authority having jurisdiction 
         in the development, and shall guarantee said restorations against 
         settlement or other defects for a period of one year from  the 
         date of final acceptance of the work by Qwest. 
 
       
         J. The parties   shall   coordinate   their construction work. 
 
 
      6. INDEMNITY 
 
         Developer/Builder shall indemnify and hold harmless Qwest and its 
         agents and employees from and against any and all claims, losses, 
         actions, damages, expenses and all other liabilities,  including, 
         but  not  limited  to,  costs  and  attorneys fees, including the 
         proper placement of the Trench within the  appropriate  easement, 
         arising  out  of  or  resulting  from  the  performance  or  non- 
         performance  of  Developer/Builder  pursuant  to  the  Agreement, 
         unless directly caused by negligence of Qwest. 
 
 
      7. CHARGES 
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         Using standard Qwest specifications, the Company will engineer, design, 
secure all materials and provide the labor to place, splice and test the 
distribution/drop facilities within the development and to extend feeder 
facilities from the closest existing telecommunications facilities of the 
Company to the development.   The Developer/Builder is responsible for paying 
the cost of all Company provided loop facilities such as feeder (and 
electronics), distribution and service wire (drop) prior to the construction of 
the facilities.   Qwest will bill 
         Developers/Builder  a  charge  of 0 DOLLARS AND 0 
         CENTS ($0.00) for such services upon execution of this Agreement. After 
establishment of permanent service to customers within the development, the 
Developer/Builder shall be reimbursed as described in Note A. following.  
 
    Notes:   

  A.  Pursuant to tariff, Once the Company has completed the 
construction of Company provided facilities within (and to reach) the 
land development area, the Company will reimburse the 
Development/Builder for each Customer that establishes permanent 
service at a premises during a period of five (5) years from the date 
of construction completion (i.e., ready for service).  The 
reimbursement (per working premise) to the Developer/Builder will be 
the lesser of: 1) The Company’s costs (as determined per premise) for 
that project plus the Company’s estimated cost of Developer/Builder 
provided trench and backfill to serve the development; or 2) the 
specific wire center cap which is identified in tariff.  Only one 
reimbursement per premises will be made by the Company to the 
Developer/Builder for a premise regardless of the number of facilities 
ordered by the end user Customer or by subsequent end user Customers 
occupying the premises.  In the event the development contains lots or 
premises after five (5) years from the date of construction completion 
(i.e., ready for service) for which facilities were provisioned and for 
which no service was ordered by an end use Customer, no reimbursement 
will be made by the Company to the Developer/Builder.  Reimbursements 
shall be provided to Developer/Builder each quarter following the 
establishment of permanent telephone service at a premise.  During this 
reimbursement period, the reimbursement amount for each premise that 
establishes permanent service shall be 0 DOLLARS AND 0 CENTS ($0.00) 
per premise. 
  B.  Developer/Builder may request Qwest to provide a good 
faith engineering estimate.  Qwest will generally provide the 
engineering estimate within ten (10) business days.  A fee for 
providing this engineering estimate will be charged to the 
Developer/Builder.  The fee for the engineering estimate will be 
$430.00 (for a project less than 100 lots/dwellings) or $640.00 (for a 
project greater than or equal to 100 lots/dwellings).  The fee will be 
applied against the Developer’s/Builder’s overall cost of the project 
identified in “7. Charges.”  
   

      8. GENERAL CLAUSES 
 
         A. Developer/Builder understands and agrees that the payment made 
         to  Qwest  hereunder  is  a  charge  for  the  cost  of providing 
         distribution facilities in the Development and  is  not:   (1)  a 
         deposit  for security for individual customers, or (2) applicable 
         to installation  charges  or  regular  monthly  charges  or  such 
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         service  as provided in Qwest's filed tariffs.  Developer/Builder 
         shall not represent to any  individual  that  Developer/Builder's 
         deposit satisfies any line extension charge, construction charges 
         which may be payable as required  by  tariff,  or  alleviate  any 
         customer's  responsibility  to pay other appropriate charges when 
         required by tariff.  Payments made hereunder to Qwest  shall  not 
         grant  Developer/Builder  or  any  subscriber  any  ownership  in 
         Facilities OR RESERVE ANY CENTRAL OFFICE EQUIPMENT OR ANY  FEEDER 
         FACILITIES. 
 

B. Qwest reserves the right to construct excess capacity at Qwest’s 
own expense pursuant  to  this  Agreement. The additional costs of 
such excess capacity are not included in the Facility charge stated 
above.   
 
C.  Qwest will construct excess capacity requested by the 
Developer/Builder at the Developer/Builder’s expense. 

 
         D. Any notices required to be given  by  either  party  shall  be 
         given  in  writing,  hand  delivered  or  deposited in the United 
         States mail, addressed to: 
 
         Qwest Corporation              Developer’s Name of Company 
         Developer Contact Group        Developer’s Name 
         PO Box 1720                    Mailing Address 
         Denver, CO  80201              City, State and Zip 
         1-800-526-3557 
 
         Notices shall be effective when  hand  delivered  or  postmarked, 
         whichever  is  earlier.  Either  party  may  change  designations 
         pursuant to this paragraph  upon  written  notice  to  the  other 
         party. 
 
         E. This  Agreement  may  not  be  assigned  by  Developer/Builder 
         without  the  prior  written consent of Qwest, which shall not be 
         unreasonably withheld.  Assignment  requests  to  Qwest  must  be 
         accompanied  by  a non-refundable processing fee of $50.00 (fifty 
         dollars) per request. 
 
         F. A failure of Qwest to enforce any provision of this  Agreement 
         on  any  occasion  shall  not  constitute a general waiver of its 
         right to enforce that or any other provision of this Agreement on 
         any other occasion. 
 
         G. This Agreement shall inure to the benefit of  and  be  binding 
         upon  the  successors  in interest and permitted assignees of the 
         parties hereto.  If a developer chooses to sell individual lots built 
         under this agreement, the developer is responsible to communicate 
    applicable standards to the builder.  
 
         H. This Agreement may be  amended  only  by  a  written  document 
         signed by both parties. 
 

I. Neither party shall be liable  to  the  other  for  delays, failure  
in  performance, loss  or damage due to fire, explosion, power 
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blackout, earthquake, volcanic action,  nuclear,  flood, strike, war, 
civil disturbance, governmental requirements,  acts of God, or other 
causes beyond its control. 

 
         J. This Agreement and the obligations of the  parties  hereunder 
         shall be  construed  and governed in accordance with the laws of 
         the state in which Facilities are provided hereunder. 
 
         K. This Agreement is subject to the applicable tariffs  filed  by 
         Qwest   with  the  appropriate  agency  of  the  state  in  which 
         Facilities are provided hereunder. In the event  that  applicable 
         tariffs   are   modified,   superseded,  or  suspended  prior  to 
         performance by Qwest hereunder, then this Agreement shall  become 
         null  and  void,  and  the  parties may elect to enter into a new 
         agreement to conform to such new tariffs. 
 
         L. All claims arising out of this Agreement shall be resolved  by 
         arbitration  in  accordance  with  the  then current rules of the 
         American  Arbitration  Association.   The  arbitration  shall  be 
         conducted  by a single arbitrator engaged in the practice of law. 
         The arbitrator's decision and award shall be  final  and  binding 
         and may be entered in any court with jurisdiction. 
 
         M. Developer/Builder  agrees  not  to  enter  into  an  exclusive 
         promotional   arrangement   with   another   local   provider  of 
         telecommunications services  for  a  period  of  thirty-six  (36) 
         months  after  the  execution of this Agreement.  Nothing in this 
         Agreement affects the right of any end user customer  within  the 
         Development  to  select the end user's telecommunication services 
         provider(s) of choice. 
 
      IN  WITNESS  WHEREOF,  the  parties  have  executed  this  Agreement 
      effective  the  day  and  year  appearing  on the first page of this 
      Agreement. 
 
 
 
                               Qwest Corporation 
 
 
              By _______________________________________________ 
                                    Manager 
 
 
 
                              (DEVELOPER/BUILDER) 
 
 
              By ________________________________________________ 
 
             Title ________________________________________________ 
 
 
                                ATTEST/WITNESS 
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      Qwest Corporation 
      Developer Contact Group 
      P.O. Box 1720 
      Denver, Colorado  80201 
 
      DATE 
 
 
      Re:  Control Number _____________ 
 
  Developer’s Company Name 
 Developer’s Name 
 Mailing Address 
 City, State   Zip 
 
 
      Dear Developer: 
 
      Enclosed are two (2) originals of our Land Development Agreement for 
      your  signature.   Pursuant to the tariffs that were approved by the 
      Public Utilities Commission on February 4, 2004, the execution  of  this 
      agreement is necessary prior to placement of Qwest telecommunication 
      facilities in your development known as Development Name _____. 
 
      The date on these agreements should be left blank.  This information 
      will  be provided upon execution by Qwest Corporation.  In paragraph 
      3.D,  please  indicate  the  contractor  performing  the   trenching 
      operations.    In   paragraph  3.E,  please  provide  the  date  the 
      addressed, recorded plat will be provided to Qwest Corporation. 
 
      Please sign and return the two (2) original agreements and the  non- 
      refundable payment of __ DOLLARS AND __ CENTS ($_.__) within 90 days 
      to Qwest at the above address.  Once the contracts  are  signed  and 
      dated  by  Qwest  Corporation,  you  will receive an original of the 
      fully executed agreement.  If the signed agreements  have  not  been 
      received  by  Qwest  within  90  days, they will be canceled and new 
      agreements will have to be initiated  by  contacting  the  Developer 
      Contact Group. 
 
      Should you have  any  questions  regarding  this  agreement,  please 
      contact the Developer Contact Group on 1(800)-526-3557. 
 
      Sincerely, 
 
 
      DCG Coordinator’s Name 
      DCG Coordinator 
 
      Enclosures:  2 
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      Control Number: __________________ 
          Job Number: __________________ 
 
 
                         Agreement For The Engineering, 

Design, Placement And Splicing of Feeder and Service Wire Facilities 
                             By Qwest Corporation 

and For The Engineering, 
                  Design, Placement And Splicing of Distribution Facilities 
                           By (Developer/Builder) 
 
      THIS AGREEMENT (hereinafter "Agreement") is made  and  entered  into 
      this _____ day of __________________ , _______, by and between Qwest 
      Corporation, a Colorado corporation (hereinafter "Qwest") and   ____   
      Developer’s Name (hereinafter "Developer/Builder"). 
 
      1. RECITALS 
 
         WHEREAS  Developer/Builder  is  undertaking  construction  of   a 
         development  known  as  ____Development Name ______  (hereinafter 
         "Development"), projected to contain # of Lots _______  (_____) 
         dwellings   occupied  within  60  months,  which  is  more  fully 
         described as being located in ,  ______  exchange,  _____  County, 
         State of COLORADO; and 
     

   WHEREAS Qwest has been requested by Developer/Builder to  provide 
        feeder (including electronics) facilities to reach the 
development and service wire (drop)  facilities within its 

         Development prior to the construction of buildings or living 
         units. Facilities will be adequate to serve # of Lots (____) lots 
         in Development.  However, the service wire facilities may be installed 
coincident with the completion of a customer’s service order. 
 
    WHEREAS Qwest is willing and agrees to place feeder and service wire 
facilities in accordance with  the  terms  and  conditions  of  this 
         Agreement  and  with  any  applicable  Tariffs  on  file with the 
         Colorado Public Utilities Commission; 
 
 
         WHEREAS Qwest has been requested by Developer/Builder  to  review 
         job  prints  and  to  perform  related  services for distribution 
         facilities  within  the  Development 
         prior   to   the  construction  of  buildings  or  living  units. 

Distribution facilities will be adequate to serve __________ # of 
Lots, and completed prior to occupancy of any living units. 

 
         WHEREAS Developer/Builder shall deliver distribution facilities to    
Qwest after acceptance of distribution facilities by Qwest; 
 
         NOW, AND IN CONSIDERATION of the mutual  promises  and  covenants 
         hereinafter set forth, the parties agree as follows: 
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      2. DEFINITIONS 
 
         Access Line:  The telecommunications circuit  that  extends  from 
         the  customer's  termination  point in a completed residence to a 
         central office. 
 
         Central  Office:   A  switching  unit  in  a  telephone   system, 
         providing  service  to  the  general public, having the necessary 
         equipment  and  operating  arrangements   for   terminating   and 
         interconnecting access lines. 
 
         Distribution Facilities:  All telephone plant between the  feeder 
         facilities and the customer's termination point. 
 
         Feeder Facilities:   The  telephone  plant  between  the  central 

office and distribution facilities, identified by the Point of 
Presence (POP).  

 
Service Lateral:  Includes wiring, conduit and trench/joint trench  
between  the  serving terminal and the Standard Network Interface 
(SNI) at the entrance of a residential dwelling where service 
terminates.  
 
Delayed (Held) Order:  An application for the establishment of basic 
local exchange service which Qwest is unable to fill by the customer's 
requested service date 

 
Day: as used herein shall  refer  to business days, unless otherwise 
specified. 

    
   3. JOB PRINTS 
 
         A.  Developer/Builder  shall  provide   to   Qwest's   designated 
         representative  four  reproducible, detailed job prints, material 
         list and total charges for such services, within ten (10) working days 
         after execution of this Agreement.  Qwest shall review the prints 
         for  required  specifications  and  material  list,  provide  its 
         comments  to  Developer/Builder's  designated representative, and 
         shall notify Developer/Builder within ten (10) working days of its 

acceptance or denial of the prints, and of the proposed material list.     
 
B. If  Developer/Builder's  job  prints  are  not  of  acceptable 

         quality  to  Qwest,  Qwest  shall  so  notify  Developer/Builder. 
         Developer/Builder will re-submit prints for review by  Qwest  and 
         shall  provide Qwest seventy-two (72) hours notice for subsequent 
         review of Developer/Builder's change-in-plans (CIP)  job  prints. 
         After   the   first   such   review   of  re- submitted  prints, 
         Developer/Builder shall reimburse Qwest for additional reviews or CIP 
    at Qwest's then current engineering rates.   
 
         C. Developer/Builder acknowledges and agrees that  any  completed 
         job  prints  provided  hereunder  are  and  shall at all times be 
         considered proprietary and the  property  of  Qwest.   Developer/ 
         Builder  shall not furnish copies of Qwest's completed job prints 

to any third parties without Qwest's prior written consent. 
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         D. For  purposes  of  this  Agreement  and  this  paragraph  3.D, 
         Developer/Builder's    contractor    performing   the   Trenching 
         operations set forth in paragraph 6 is ____________________,  and 
         Developer/Builder's  engineering  firm  which  is   designing and 
         providing  job   prints   set   forth   in   paragraph   3.A   is 
         ________________________.    Provision   of  the  job  prints  to 
         Developer/Builder's    contractor     and     Developer/Builder's 
         engineering  firm,  as  identified  in this paragraph, are hereby 
         permitted by Qwest. 
 
      4. SCHEDULE 
 
         After job print approval  by  Qwest,  Developer/Builder  and  its 
         contractor  shall  contact  Qwest  to  negotiate  a  schedule for 
         construction and inspection of distribution facilities.  All 
installation  and splicing  of  distribution facilities must be completed 
within one hundred and twenty (120) days from the date of execution of  this  
Agreement, using Qwest approved materials and construction specifications and 
(30) thirty days before the occupancy of the first living unit. 

 
Developer/Builder shall provide Qwest an  addressed,  recorded 
Plat in  acceptable  electronic,    digital   or   written   format   
on  (Date) ____________.   If  Qwest  does   not   receive complete  
address  information  the  development  schedule as described may be 
delayed 
 
The first living unit will be completed no sooner than 
_____________,_________. 
 
The Trench Date for purposes of the  Agreement  is  on or about 
_____________________, _______. 
 
Developer/Builder will complete its distribution facilities necessary 
to serve the project on or before _________________. _________.  In 
the event there are delayed orders, the Developer/Builder will 
complete the distribution facilities within (10) ten days .   
 
It is the Developer/Builder’s responsibility to promptly notify Qwest 
of any and all changes to the above dates. 

 
Qwest shall complete its feeder facilities necessary to serve the 
project on or before thirty (30) days prior to the date of occupancy 
of the first living unit as described above. 
 
 
 

    Pursuant to tariff, Developer/Builder must provide a written request 
    that Qwest inspect the placement of the facilities and perform  

conformance testing.  Qwest will complete its conformance testing 
within twenty (20) days from receipt of Developer’s request . In the 
event there are delayed (held) orders, Qwest will complete conformance 
testing within ten (10) days. 

 
5. EASEMENTS 

 
         Any easements, rights-of-way or property rights required by Qwest 
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         within the Development shall be given to Qwest by Developer/Builder, 
         in writing, in recordable form. Application fees, permit fees  or 
         any  other  governmental  charges, special study costs, any costs 
         incurred due to unusual conditions (e.g.  rock,  swamp,  asphalt) 

and  overhead  for  placing  facilities shall be provided at  no  
charge,  with no restrictions or exceptions, within sixty (60)  days  
after  final acceptance  by  Qwest. Developer/Builder  shall  be 
required to reimburse Qwest for any right-of-way costs which may be  
incurred by Qwest under this Agreement. 

 
      6. TRENCHING 
 

A. Developer/Builder shall provide trench for backbone, trench and 
conduits for service laterals and road crossings, and backfill for the 
backbone and service laterals, as shown on Exhibit A, in accordance 
with Qwest standards.  Developer/Builder shall not be responsible to 
furnish conduit from the pedestal to the premises where the length of 
same exceeds three hundred (300) feet. As specified in Section 10. 
(Note A.), following, the Developer/Builder is eligible for a trench 
and backfill reimbursement. 

 
         Developer/Builder shall be responsible, at its  sole  expense, 
         for  obtaining  any permits, licenses, bonds or other consents or 
         approvals necessary to move, park, and maneuver equipment on  the 
         job  site,  to  store  tools and materials, to barricade or close 
         streets, alleys or walks, and to use electric  power,  water  and 
         sewers,  and  to  dispose  of  soil  within the Development.  All 
         permits, licenses, bonds or other types of approvals shall be  in 
         Developer/Builder's  name  and  shall  not  commit  Qwest  to any 
         obligation    not    identified     under     this     Agreement. 
          

Developer/Builder  shall  take  necessary  safety  precautions as 
         required by federal,  state  and  local  authorities  to  protect 
         pedestrian  and  vehicular traffic in the development, including, 
         but  not  limited  to  maintenance  of  adequate  warning  signs, 

barricades, lights, guard fences, walks and bridges 
 
         B.  Developer/Builder  shall  coordinate  (applicable   schedules 
         hereunder) with Qwest's representative: 
 
 
                                     xxx 
                                  303-xxxx 
 
 
         C.  Developer/Builder's  Trench  and  backfill  operations  shall 
         conform  to  the  National  Electric  Safety  Code  (NESC) and to 
         Qwest's approved job prints and standards.  Qwest  shall inspect 

all trench and backfill.  Trench not inspected within 24 hours may be 
backfilled. All Trenches provided by Developer/Builder shall be within 
rights-of-way or the dedicated easements of the Development. 

 
         D. In the event Developer/Builder damages Qwest's  Facilities  at 
         any time, Developer/Builder shall bear the full expense of repair 
         or replacement  of  such  damaged  Facilities,  at  Qwest's  sole 
         option. 
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         E. Developer/Builder shall obtain Qwest's prior approval  of  any 
         change-in-plans   to   Qwest's   approved  job  prints  prior  to 
         implementation of such changes. 
 
         F. Developer/Builder shall restore all improved and unimproved 
         surfaces  to  their  original condition, in accordance with rules 
         and regulations of the governmental authority having jurisdiction 
         in the development, and shall guarantee said restorations against 
         settlement or other defects for a period of one year from  the 
         date of final acceptance of the work by Qwest. 
 
 
      7. INDEMNITY 
 
         Developer/Builder shall indemnify and hold harmless Qwest and its 
         agents and employees from and against any and all claims, losses, 
         actions, damages, expenses and all other liabilities,  including, 
         but  not  limited  to,  costs  and  attorneys fees, including the 
         proper placement of the Trench within the  appropriate  easement, 
         arising  out  of  or  resulting  from  the  performance  or  non- 
         performance  of  Developer/Builder  pursuant  to  the  Agreement, 
         unless directly caused by negligence of Qwest. 
 
 
      8. Qwest's INSPECTION AND ACCEPTANCE 
 
         Qwest may, at its option, inspect the construction process  and 
         test distribution facilities  at established intervals in accordance 
with the 

schedule agreed upon in Section 4,  Schedule,  above.  Qwest shall 
either accept distribution facilities  or within one (1) day furnish 
Developer/Builder with a punch list indicating the specific reason(s)  
for not  accepting  distribution facilities  .  Developer/Builder  
shall  bring  distribution facilities into compliance within five (5) 
days after receipt of punch list from Qwest.  If distribution 
facilities  are not accepted after Qwest's site reinspection,  
Developer/  Builder  shall  reimburse  Qwest's expenses  for  any  
additional  site  inspection(s) or conformance tests, at  Qwest's 
current rates 

 
 
      9. TITLE 
 
         Developer/Builder  shall  transfer and convey to Qwest all right, 
         title and interest in distribution facilities  , free and clear of any  
and  all 
         liens  and  encumbrances.   For  the purposes of this conveyance, 
         Qwest shall provide  Developer/  Builder  a  Bill  of  Sale,  and 
         Developer/Builder  shall  complete  the  transfer  and conveyance 
         within ten (10) days of receipt of the Bill of Sale. 
 
 
      10. CHARGES 
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         Using standard Qwest specifications, the Company will engineer, 
design, secure all materials and provide the labor to place, splice and test 
the service wire (drop) facilities within the development and to extend feeder 
facilities from the closest existing telecommunications facilities of the 
Company to the development.    

   Developer/Builder will engineer and design, secure all materials, 
         and  provide  the  labor  necessary  to  place,  splice  and test 
         distribution facilities   in   the   Development,   using    standard    
Qwest 
         specifications.    The Developer/Builder is responsible for paying the 
cost of all Company provided loop facilities such as feeder (and electronics) 
and service wire (drop) prior to the construction of the facilities. Qwest will 
bill 
       Developers/Builder  a  charge  of 0 DOLLARS AND 0 
         CENTS ($0.00) for such services upon execution of this Agreement.  
After establishment of permanent service to customers within the development, 
the Developer/Builder shall be reimbursed as described in Note A., following.   

As described above, any additional reviews or rework done by Qwest 
will be deducted from reimbursements. Qwest will provide Developer 
with a detailed itemization of all such costs to be deducted. 

 
    Notes: 

A. Pursuant to tariff, Once the Company has accepted the 
distribution facilities provided by the Developer/Builder and 
completed the construction of Company provided facilities within 
(and to reach) the land development area, the Company will 
reimburse the Development/Builder for each Customer that 
establishes permanent service at a premises during a period of 
five (5) years from the date of construction completion (i.e., 
ready for service).  The reimbursement (per working premise) to 
the Developer/Builder will be the lesser of: 1) The Company’s 
costs (as determined per premise) for that project plus the 
Company’s estimated cost of Developer/Builder provided trench 
and backfill to serve the development; or 2) the specific wire 
center cap which is identified in tariff.  Only one 
reimbursement per premises will be made by the Company to the 
Developer/Builder for a premise regardless of the number of 
facilities ordered by the end user Customer or by subsequent end 
user Customers occupying the premises.  In the event the 
development contains lots or premises after five (5) years from 
the date of construction completion (i.e., ready for service) 
for which facilities were provisioned and for which no service 
was ordered by an end use Customer, no reimbursement will be 
made by the Company to the Developer/Builder.  Reimbursements 
shall be provided to Developer/Builder each quarter following 
the establishment of permanent telephone service at a premise.  
During this reimbursement period, the reimbursement amount for 
each premise that establishes permanent service shall be 0 
DOLLARS AND 0 CENTS ($0.00) per premise. 

B. Developer/Builder may request Qwest to provide a good faith 
engineering estimate.  Qwest will generally provide the 
engineering estimate within ten (10) business days.  A fee for 
providing this engineering estimate will be charged to the 
Developer/Builder.  The fee for the engineering estimate will be 
$430.00 (for a project less than 100 lots/dwellings) or $640.00 
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(for a project greater than or equal to 100 lots/dwellings).  
The fee is deducted from the Developer’s reimbursement. 

  
 
      11. GENERAL CLAUSES 
 
         A. Developer/Builder understands and agrees that any payment made 
         to  Qwest  hereunder  is  a  charge  for  the  cost  of providing 
         Distribution Facilities in the Development and  is  not:   (1)  a 
         deposit  for security for individual customers, or (2) applicable 
         to installation  charges  or  regular  monthly  charges  or  such 
         service  as provided in Qwest's filed tariffs.  Developer/Builder 
         shall not represent to any  individual  that  Developer/Builder's 
         deposit satisfies any line extension charge, construction charges 
         which may be payable as required  by  tariff,  or  alleviate  any 
         customer's  responsibility  to pay other appropriate charges when 
         required by tariff. Payments made hereunder to  Qwest  shall  not 
         grant  Developer/Builder  or  any  subscriber  any  ownership  in 
         Facilities OR RESERVE ANY CENTRAL OFFICE EQUIPMENT OR ANY  FEEDER 
         FACILITIES. 
 

B. Qwest reserves the right to construct excess capacity at Qwest’s 
own expense pursuant to this Agreement.  The additional costs of such 
excess capacity are not included in the Facility charge stated above. 

 
C.  Qwest will construct excess capacity requested by the 
Developer/Builder at the Developer/Builder’s expense. 
 

         D. Any notices required to be given  by  either  party  shall  be 
         given  in  writing,  hand  delivered  or  deposited in the United 
         States mail,  addressed to: 
 
         Qwest Corporation              Developer’s Company Name 
         Developer/Builder Contact Grp  Developer’s Name 
         PO Box 1720                    Mailing Address 
         Denver, CO  80201              City, State   Zip 
         1-800-526-3557 
 
         Notices shall be effective when  hand  delivered  or  postmarked, 
         whichever  is  earlier.   Either  party  may  change designations 
         pursuant to this paragraph  upon  written  notice  to  the  other 
         party. 
 
         E. This  Agreement  may  not  be  assigned  by  Developer/Builder 
         without  the  prior  written consent of Qwest, which shall not be 
         unreasonably withheld.  Assignment  requests  to  Qwest  must  be 
         accompanied  by  a non-refundable processing fee of $50.00 (fifty 
         dollars) per request. 
 
         F. A failure of Qwest to enforce any provision of this  Agreement 
         on  any  occasion  shall  not  constitute a general waiver of its 
         right to enforce that or any other provision of this Agreement on 
         any other occasion. 
 
         G. This Agreement shall inure to the benefit of  and  be  binding 
         upon  the  successors  in interest and permitted assignees of the 
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         parties hereto.  If a developer sells lots covered under this  
    agreement, it is their responsibility to ensure the builder follows  
         applicable standards and terms for the provision of service. 
 
 
         H. This Agreement may be amended only by a written  document 
         signed by both parties. 
 

I. Neither party shall be liable  to  the  other  for  delays, failure  
in  performance, loss  or damage due to fire, explosion, power 
blackout, earthquake, volcanic action,  nuclear,  flood, strike, war, 
civil disturbance, governmental requirements,  acts of God, or other 
causes beyond its control. 

 
         J. This Agreement and the obligations of  the  parties  hereunder 
         shall  be  construed  and governed in accordance with the laws of 
         the state in which Facilities are provided hereunder. 
 
 
         K. This Agreement is subject to the applicable tariffs  filed  by 
         Qwest   with  the  appropriate  agency  of  the  state  in  which 
         Facilities are provided hereunder.  In the event that  applicable 
         tariffs   are   modified,   superseded,  or  suspended  prior  to 
         performance by Qwest hereunder, then this Agreement shall  become 
         null  and  void,  and  the  parties may elect to enter into a new 
         agreement to conform to such new tariffs. 
 
 
         L. All claims arising out of this Agreement shall be resolved  by 
         arbitration  in  accordance  with  the  then current rules of the 
         American  Arbitration  Association.   The  arbitration  shall  be 
         conducted  by a single arbitrator engaged in the practice of law. 
         The arbitrator's decision and award shall be  final  and  binding 
         and may be entered in any court with jurisdiction. 
 
 
         M. Developer/Builder  agrees  not  to  enter  into  an  exclusive 
         promotional   arrangement   with   another   local   provider  of 
         telecommunications services  for  a  period  of  thirty-six  (36) 
         months  after  the  execution of this Agreement.  Nothing in this 
         Agreement affects the right of any end user customer  within  the 
         Development  to  select the end user's telecommunication services 
         provider(s) of choice. 
 
 
      IN  WITNESS  WHEREOF,  the  parties  have  executed  this  Agreement 
      effective  the  day  and  year  appearing  on the first page of this 
      Agreement. 
 
 
 
                               Qwest Corporation 
 
 
               By _______________________________________________ 
                                    Manager 
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                              (DEVELOPER/BUILDER) 
 
 
              By ________________________________________________ 
 
             Title ________________________________________________ 
 
 
 
                                 ATTEST/WITNESS 
 
 
                ________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
             
 
 
 
 




